DOT_RGGBO5

PS&E JOB NO: 98B019
CONTRACT NO: 005576
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 2
WORK ORDER# : OL3056

Bl D TABULATI ON REPORT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

WY CSR 002 e LOWBIDDER ------- =------- 2ND BIDDER ------
TITLE tSR 2 LAKESI DE | NDUSTRI ES ARC MATERI ALS CORPORATI ON,
DECEPTI ON CREEK TO CHELAN COUNTY LI NE 14800 195TH SE 6300 GLENWOOD AVE
98B019 MONROE WA 98272- 9777 PO BOX 2037
PRQJECT - FEDERAL MONROE WA 982720247 EVERETT WA 982030037
COUNTY(S) : CHELAN, KI NG CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 0440(
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
151, 691. 11 125, 000. 00 100, 000. 00
2 REMOVI NG ASPHALT CONC. CURB
53. 0000 w 6. 0000 3.0000 16. 0000
318. 00 159. 00 848. 00
3 REMOVI NG CONC. BARRI ER
162. 0000 w 15. 0000 12. 6000 12. 6000
2, 430. 00 2,041.20 2,041. 20
4 REMOVI NG PLASTI C TRAFFI C MARKI NG
4.3000 m 50. 0000 80. 0000 80. 0000
215. 00 344. 00 344. 00
5 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
185. 00 200. 00 200. 00
GRADI NG
6  SHOULDER FI NI SHI NG
14. 4000 km 1, 200. 0000 1, 400. 0000 1, 550. 0000
17, 280. 00 20, 160. 00 22,320. 00
DRAI NAGE
7 GRATE INLET TYPE 1 OR 2
40. 0000 EACH 2, 000. 0000 2, 000. 0000 3, 000. 0000
80, 000. 00 80, 000. 00 120, 000. 00
8 UNDERDRAI N PI PE 200 MM DI AM
195. 0000 w 50. 0000 40. 0000 85. 0000
9, 750. 00 7, 800. 00 16, 575. 00
9 DRAIN PIPE 200 MM DI AM
25. 0000 w 25. 0000 35. 0000 85. 0000
625. 00 875. 00 2,125.00
10 PLAIN ST. CULV. PIPE 1.6 MM TH. 300 MM DI AM
156. 0000 w 75. 0000 85. 0000 125. 0000
11, 700. 00 13, 260. 00 19, 500. 00
11  FIELD BEVEL CULV. PIPE
1. 0000 EACH 200. 0000 200. 0000 500. 0000
200. 00 200. 00 500. 00
LI QUI D ASPHALT
12 ANTI - STRI PPI NG ADDI Tl VE
EST.
15, 729. 00 15, 729. 00 15, 729. 00
ASPHALT CONCRETE PAVEMENI
13  PLANI NG BI TUM NOUS PAVENENT
10509. 0000 m 3.0000 2. 2500 2. 2500
31, 527.00 23, 645. 25 23, 645. 25
14 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-3.
5250. 0000 t 40. 0000 41.5000 39. 8000
210, 000. 00 217, 875. 00 208, 950. 00
15 ASPHALT CONC. PAVEMENT CL. A PG 58-3:
26784. 0000 t 35. 0000 39. 7500 39. 8000

937, 440. 00

1, 064, 664. 00

1, 066, 003. 20



BI DS OPENED ON : Feb 11 1999
AWARDED ON

© e 3RD BIDDER -------

DI MORRI LL ASPHALT PAVING CO., |
3515 CHELAN HWY
WENATCHEE WA 98801-962:
VENATCHEE WA 98807009¢

)2 CONTRACTOR NUMBER : 544000

PRI CE PER UNI T/
TOTAL AMOUNT

172,770. 00

22.3000
1,181.90

15. 0000
2,430.00

60. 0000

258. 00

235.00

5, 000. 0000
72, 000. 00

2, 300. 0000

92, 000. 00

80. 0000
15, 600. 00

93. 0000
2,325.00

220. 0000
34, 320. 00

70. 0000
70. 00

15, 729. 00

3. 5000

36, 781. 50

48. 0000
252, 000. 00

38. 0000
1,017, 792. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98B019
CONTRACT NO: 005576
VERSI ON NO : 1

HWY : SR 002

REVISION NO : 1
REGION NO : 2

WORK ORDER# : OL3056

LOW BI DDER 2ND BI DDER

TITLE

1SR 2
DECEPTI ON CREEK TO CHELAN COUNTY LI NE

LAKESI DE | NDUSTRI ES
14800 195TH SE

ARC MATERI ALS CORPORATI ON,
6300 GLENWOOD AVE

988019 MONROE WA 98272- 9777 PO BOX 2037
PROJECT - FEDERAL MONROE WA 982720247 EVERETT WA 982030037
COUNTY(S) : CHELAN, KI NG CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI

16 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
34,424.00 34,424.00 34,424.00
17 COWPACTI ON PRI CE ADJUSTMENT
CALC
12,521.00 12,521.00 12,521.00
18 ASPHALT CONC. ROAD APPROACH
15. 0000 EACH 500. 0000 500. 0000 500. 0000
7,500. 00 7,500. 00 7,500. 00
TRAFFI C
19 EXTRUDED CURB
443. 0000 hg 15. 0000 11.5000 11.5000
6, 645. 00 5,094. 50 5,094. 50
20 REMOVE AND RESET GUARDRAI L BLOCKS
3156. 0000 hg 5. 5000 12. 1500 12. 1500
17, 358. 00 38, 345. 40 38, 345. 40
21 PRECAST CONC. BARRI ER TYPE 2
162. 0000 hg 75. 0000 77.1000 77.1000
12, 150. 00 12, 490. 20 12, 490. 20
22 PRECAST CONC. BARRI ER TYPE 4
762. 0000 hg 75. 0000 78. 7500 78. 7500
57, 150. 00 60, 007. 50 60, 007. 50
23 TEMPORARY CONC. BARRI ER
300. 0000 hg 30. 0000 44.3000 44.3000
9, 000. 00 13, 290. 00 13, 290. 00
24 CONC. BARRI ER BERM TYPE 1
2.0000 EACH 1, 000. 0000 1, 000. 0000 1, 000. 0000
2, 000. 00 2, 000. 00 2, 000. 00
25 REMOVE AND RESET CONC. BARRI ER
5774.0000 hg 10. 0000 7.3500 7.3500
57,740. 00 42,438. 90 42,438. 90
26 REMOVE AND RESET TEMPORARY CONC. BARRI ER
900. 0000 hg 10. 0000 12. 6000 12. 6000
9, 000. 00 11, 340. 00 11, 340. 00
27 REPAIR | MPACT ATTENUATOR
EST.
1, 000. 00 1, 000. 00 1, 000. 00
28 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 1, 800. 0000 3, 000. 0000 3, 000. 0000
1, 800. 00 3, 000. 00 3, 000. 00
29 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
80. 0000 HR 29. 0000 30. 0000 30. 0000
2,320.00 2,400. 00 2,400. 00
30 FLEXI BLE GUI DE PCOST
228. 0000 EACH 20. 5000 23.5000 23.5000
4,674.00 5, 358. 00 5, 358. 00
31 PAINT STRI PE
11910. 0000 hg 0. 2800 0. 2500 0. 2500
3,334.80 2,977.50 2,977.50



Bl DS OPENED ON

Dl

)2

AWARDED ON

------- 3RD BI DDER

Feb 11 1999

MORRI LL ASPHALT PAVI NG CO., |

3515 CHELAN HWY

WENATCHEE WA 98801-962:
WENATCHEE WA 98807009¢

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

544000

34,424.00

12,521.00
410. 0000
6, 150. 00

31. 0000

13, 733. 00

6. 0000
18, 936. 00

91. 0000
14,742.00

92. 0000
70, 104. 00

52. 0000
15, 600. 00

850. 0000
1, 700. 00

8. 6000
49, 656. 40

14.8000

13, 320. 00

1, 000. 00

3, 800. 0000
3, 800. 00

53. 0000
4,240.00

28. 0000
6, 384. 00

0. 5000
5, 955. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98B019
CONTRACT NO: 005576
VERSI ON NO : 1

HWY : SR 002

TITLE 1SR 2
DECEPTI ON CREEK TO CHELAN COUNTY LI NE

REVISION NO : 1
REGION NO : 2

WORK ORDER# : OL3056

LOWBIDDER  -==---- =«==---- 2ND BIDDER ------

LAKESI DE | NDUSTRI ES
14800 195TH SE

ARC MATERI ALS CORPORATI ON,
6300 GLENWOOD AVE

98B019 MONRCE WA 98272-9777 PO BOX 2037
PROJECT - FEDERAL MONRCE WA 982720247 EVERETT WA 982030037
COUNTY(S) : CHELAN, KI NG CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 0440(
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 RECESSED PAVEMENT MARKER
54. 7000 HUND 1, 000. 0000 700. 0000 700. 0000
54, 700. 00 38, 290. 00 38, 290. 00
33 TEMPORARY PAVEMENT MARKI NG
39200. 0000 w 0. 1000 0. 3700 0. 0700
3, 920. 00 14, 504. 00 2, 744.00
34  DURABLE STRI PE
72710. 0000 w 1. 3000 1. 2500 1. 2500
94, 523. 00 90, 887. 50 90, 887. 50
35  DURABLE DRAI NAGE MARKI NG
202. 0000 EACH 12. 7500 20. 0000 20. 0000
2,575. 50 4, 040. 00 4, 040. 00
36 DURABLE STOP BAR
11. 6000 w 17. 0000 35. 0000 35. 0000
197. 20 406. 00 406. 00
37 TRAFFI C SAFETY DRUM
40. 0000 EACH 50. 0000 40. 0000 50. 0000
2, 000. 00 1, 600. 00 2, 000. 00
38 SEQUENTI AL ARROW SI GN
1400. 0000 HR 6. 0000 5. 0000 4.5000
8, 400. 00 7, 000. 00 6, 300. 00
39 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 2, 500. 0000 3, 500. 0000 3, 000. 0000
5, 000. 00 7, 000. 00 6, 000. 00
40 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
2000. 0000 HR 5. 0000 2.5000 6. 0000
10, 000. 00 5, 000. 00 12, 000. 00
41 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2, 000. 00 8, 500. 00 5, 000. 00
42 TRAFFI C CONTROL LABOR
3250. 0000 HR 26.5000 28. 0000 30. 0000
86, 125. 00 91, 000. 00 97, 500. 00
43 TRAFFI C CONTROL VEHI CLE
65. 0000 DAY 40. 0000 50. 0000 50. 0000
2, 600. 00 3, 250. 00 3, 250. 00
44 TRAFFI C CONTROL SUPERVI SOR
780. 0000 HR 30. 0000 35. 0000 35. 0000
23, 400. 00 27, 300. 00 27, 300. 00
45 CONSTRUCTI ON SI GNS CLASS A
29. 0000 e 85. 0000 150. 0000 50. 0000
2, 465. 00 4, 350. 00 1, 450. 00
OTHER | TEMS
46 SHORI NG OR EXTRA EXCAVATI ON CLASS B
168. 0000 e 10. 0000 15. 0000 30. 0000
1, 680. 00 2,520. 00 5, 040. 00
47 ADJUST MONUMENT CASE AND COVEF
47.0000 EACH 150. 0000 100. 0000 280. 0000
7, 050. 00 4,700. 00 13, 160. 00



BI DS OPENED ON : Feb 11 1999
AWARDED ON

© e 3RD BIDDER -------

DI MORRI LL ASPHALT PAVING CO., |
3515 CHELAN HWY
WENATCHEE WA 98801-962:
VENATCHEE WA 98807009¢

)2 CONTRACTOR NUMBER : 544000

PRI CE PER UNI T/
TOTAL AMOUNT

940. 0000
51, 418. 00

0. 2500
9, 800. 00

2. 2000
159, 962. 00

14. 0000
2,828.00

53. 0000
614. 80

47.0000
1, 880. 00

3. 5000
4,900. 00

4, 100. 0000
8, 200. 00

5. 9000

11, 800. 00

1,100. 00

33. 0000
107, 250. 00

60. 0000
3, 900. 00

41. 0000
31, 980. 00

60. 0000
1, 740. 00
1.2000

201. 60

350. 0000
16, 450. 00



DOT_RGGBO5
PS&E JOB NO: 98B019 REVI SION NO : 1
CONTRACT NO: 005576 REG ON NO : 2
VERSI ON NO : 1 WORK ORDER# : OL3056
HWY : SR 002
TI TLE : SR 2
DECEPTI ON CREEK TO CHELAN COUNTY LI NE
98B019
PRQIECT : FEDERAL

COUNTY(S) : CHELAN, KI NG

------- LOW BI DDER -

LAKESI DE | NDUSTRI ES
14800 195TH SE

MONRCE WA 98272-9777
MONRCE WA 982720247
CONTRACTOR NUMBER :

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* Kk *

------------- 2ND BIDDER ------

ARC MATERI ALS CORPORATI ON,
6300 GLENWOOD AVE

PO BOX 2037
EVERETT WA 982030037
469025 CONTRACTOR NUMBER : 0440(

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
48 ADJUST | NLET
20. 0000 EACH 250. 0000 250. 0000 330. 0000
5, 000. 00 5, 000. 00 6, 600. 00
49 ADJUST JUNCTI ON BO»
1. 0000 EACH 200. 0000 500. 0000 330. 0000
200. 00 500. 00 330. 00
50 FORCE ACCOUNT GUARDRAI L REPAI R
EST.
5, 000. 00 5, 000. 00 5, 000. 00
51 FORCE ACCOUNT ROCK EXCAVATI ON FOR UNDERDRAI N SYSTEM
EST.
5, 000. 00 5, 000. 00 5, 000. 00
52 TRAI NI NG
600. 0000 HR 2.0000 2.0000 5. 0000
1, 200. 00 1, 200. 00 3, 000. 00
53 ROADSI DE CLEANUP
EST.
16, 500. 00 16, 500. 00 16, 500. 00
54 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00
55 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-3.00 -3.00 -3.00
56  CONTRACTOR PROVI DED TEMPORARY POLLUTI ON CONTROL PLAN
L.S.
500. 00 1, 000. 00 1, 800. 00
CONTRACT TOTAL $2, 047, 740. 61 $2, 170, 684. 95 $2, 206, 563. 15



BI DS OPENED ON : Feb 11 1999
AWARDED ON

© e 3RD BIDDER -------

DI MORRI LL ASPHALT PAVING CO., |
3515 CHELAN HWY
WENATCHEE WA 98801-962:
VENATCHEE WA 98807009¢

)2 CONTRACTOR NUMBER : 544000

PRI CE PER UNI T/
TOTAL AMOUNT

600. 0000
12, 000. 00

290. 0000

290. 00

5, 000. 00

5, 000. 00

2.0000

1, 200. 00

16, 500. 00

-3.00

400. 00

$2, 442, 170. 20



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98B019
CONTRACT NO: 005576
VERSI ON NO : 1

HWY : SR 002

TITLE 1SR 2
DECEPTI ON CREEK TO CHELAN COUNTY LI NE

REVISION NO : 1
REGION NO : 2

WORK ORDER# : OL3056

ATH BIDDER ---==-- --===-- 5TH BIDDER ------

W LDER CONSTRUCTI ON COVPAN)
3315 15TH ST

OLDCASTLE NORTHWEST, | NC
18500 SOUTHCENTER PARKWAY- 9
PO BOX 88050

PROJECT : EEEE;ZL EVERETT WA 982011900 TUKW LA WA 981382050
COUNTY(S) : CHELAN, KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 7550(
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
151, 691. 11 244, 000. 00 249, 000. 00
2 REMOVI NG ASPHALT CONC. CURB
53. 0000 w 6. 0000 20. 0000 12. 0000
318. 00 1, 060. 00 636. 00
3 REMOVI NG CONC. BARRI ER
162. 0000 w 15. 0000 25. 0000 13. 0000
2, 430. 00 4, 050. 00 2,106. 00
4 REMOVI NG PLASTI C TRAFFI C MARKI NG
4.3000 e 50. 0000 50. 0000 90. 0000
215. 00 215. 00 387. 00
5 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
185. 00 2, 500. 00 200. 00
GRADI NG
6  SHOULDER FI NI SHI NG
14. 4000 km 1, 200. 0000 3, 000. 0000 3, 000. 0000
17, 280. 00 43, 200. 00 43, 200. 00
DRAI NAGE
7 GRATE I NLET TYPE 1 OR 2
40. 0000 EACH 2, 000. 0000 1, 500. 0000 3, 500. 0000
80, 000. 00 60, 000. 00 140, 000. 00
8 UNDERDRAI N PI PE 200 MM DI AM
195. 0000 w 50. 0000 58. 0000 90. 0000
9, 750. 00 11, 310. 00 17, 550. 00
9 DRAIN Pl PE 200 MM DI AM
25. 0000 w 25. 0000 60. 0000 90. 0000
625. 00 1, 500. 00 2, 250. 00
10 PLAIN ST. CULV. PIPE 1.6 MM TH. 300 MM DI AM
156. 0000 w 75. 0000 200. 0000 160. 0000
11, 700. 00 31, 200. 00 24, 960. 00
11  FIELD BEVEL CULV. PIPE
1. 0000 EACH 200. 0000 500. 0000 500. 0000
200. 00 500. 00 500. 00
LI QUI D ASPHALT
12 ANTI - STRI PPI NG ADDI Tl VE
EST.
15, 729. 00 15, 729. 00 15, 729. 00
ASPHALT CONCRETE PAVEMENT
13  PLANI NG BI TUM NOUS PAVEMENT
10509. 0000 e 3. 0000 4. 0000 3. 5000
31, 527. 00 42,036. 00 36, 781. 50
14 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-3.
5250. 0000 t 40. 0000 42.0000 46. 0000
210, 000. 00 220, 500. 00 241, 500. 00
15 ASPHALT CONC. PAVEMENT CL. A PG 58-3:
26784. 0000 t 35. 0000 42.0000 42.0000

937, 440. 00

1,124,928. 00

1,124,928. 00



Bl DS OPENED ON :

)0

AWARDED ON :

Feb 11 1999




WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98B019 REVISION NO : 1
CONTRACT NO: 005576 REGION NO : 2
VERSI ON NO : 1 WORK ORDER# : OL3056

W LSRR 002 T e 4TH BIDDER ------- =-=----- 5TH BIDDER ------

TITLE :SR 2 W LDER CONSTRUCTI ON COMPANY  OLDCASTLE NORTHWEST, | NC
DECEPTI ON CREEK TO CHELAN COUNTY LI NE 3315 15TH ST 18500 SOUTHCENTER PARKWAY- 9
98B019 PO BOX 88050

PROJECT - FEDERAL EVERETT WA 982011900 TUKW LA WA 981382050

COUNTY(S) : CHELAN, KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 7550(

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI

16 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
34,424.00 34,424.00 34,424.00
17 COWPACTI ON PRI CE ADJUSTMENT
CALC
12,521.00 12,521.00 12,521.00
18 ASPHALT CONC. ROAD APPROACH
15. 0000 EACH 500. 0000 1, 000. 0000 200. 0000
7,500. 00 15, 000. 00 3, 000. 00
TRAFFI C
19 EXTRUDED CURB
443. 0000 hg 15. 0000 10. 0000 12. 0000
6, 645. 00 4,430. 00 5,316. 00
20 REMOVE AND RESET GUARDRAI L BLOCKS
3156. 0000 hg 5. 5000 5. 0000 12.5000
17, 358. 00 15, 780. 00 39, 450. 00
21 PRECAST CONC. BARRI ER TYPE 2
162. 0000 hg 75. 0000 80. 0000 80. 0000
12, 150. 00 12, 960. 00 12, 960. 00
22 PRECAST CONC. BARRI ER TYPE 4
762. 0000 hg 75. 0000 85. 0000 80. 0000
57, 150. 00 64, 770. 00 60, 960. 00
23 TEMPORARY CONC. BARRI ER
300. 0000 hg 30. 0000 25. 0000 45. 0000
9, 000. 00 7,500. 00 13, 500. 00
24 CONC. BARRI ER BERM TYPE 1
2.0000 EACH 1, 000. 0000 750. 0000 1, 200. 0000
2, 000. 00 1, 500. 00 2,400. 00
25 REMOVE AND RESET CONC. BARRI ER
5774.0000 hg 10. 0000 15. 0000 11. 0000
57,740. 00 86, 610. 00 63,514. 00
26 REMOVE AND RESET TEMPORARY CONC. BARRI ER
900. 0000 hg 10. 0000 15. 0000 14. 0000
9, 000. 00 13, 500. 00 12, 600. 00
27 REPAIR | MPACT ATTENUATOR
EST.
1, 000. 00 1, 000. 00 1, 000. 00
28 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 1, 800. 0000 3, 500. 0000 10, 000. 0000
1, 800. 00 3, 500. 00 10, 000. 00
29 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
80. 0000 HR 29. 0000 50. 0000 45. 0000
2,320.00 4, 000. 00 3, 600. 00
30 FLEXI BLE GUI DE PCOST
228. 0000 EACH 20. 5000 25. 0000 25. 0000
4,674.00 5, 700. 00 5, 700. 00
31 PAINT STRI PE
11910. 0000 hg 0. 2800 0. 5000 0. 3000
3,334.80 5, 955. 00 3,573.00



Bl DS OPENED ON :

)0

AWARDED ON :

Feb 11 1999




WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98B019
CONTRACT NO: 005576
VERSI ON NO : 1

HWY : SR 002

TITLE 1SR 2
DECEPTI ON CREEK TO CHELAN COUNTY LI NE

REVISION NO : 1
REGION NO : 2

WORK ORDER# : OL3056

ATH BIDDER ---==-- --===-- 5TH BIDDER ------

W LDER CONSTRUCTI ON COVPAN)
3315 15TH ST

OLDCASTLE NORTHWEST, | NC
18500 SOUTHCENTER PARKWAY- 9
PO BOX 88050

PROJECT : EEEE;ZL EVERETT WA 982011900 TUKW LA WA 981382050
COUNTY(S) : CHELAN, KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 7550(
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 RECESSED PAVEMENT MARKER
54. 7000 HUND 1, 000. 0000 750. 0000 750. 0000
54, 700. 00 41, 025. 00 41, 025. 00
33 TEMPORARY PAVEMENT MARKI NG
39200. 0000 w 0. 1000 0. 3000 0. 2500
3, 920. 00 11, 760. 00 9, 800. 00
34  DURABLE STRI PE
72710. 0000 w 1. 3000 1. 0000 1. 4000
94, 523. 00 72,710.00 101, 794. 00
35  DURABLE DRAI NAGE MARKI NG
202. 0000 EACH 12. 7500 50. 0000 25. 0000
2,575. 50 10, 100. 00 5, 050. 00
36 DURABLE STOP BAR
11. 6000 w 17. 0000 10. 0000 40. 0000
197. 20 116. 00 464. 00
37 TRAFFI C SAFETY DRUM
40. 0000 EACH 50. 0000 65. 0000 50. 0000
2, 000. 00 2, 600. 00 2, 000. 00
38 SEQUENTI AL ARROW SI GN
1400. 0000 HR 6. 0000 12. 0000 3. 0000
8, 400. 00 16, 800. 00 4, 200. 00
39 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 2, 500. 0000 4, 000. 0000 3, 500. 0000
5, 000. 00 8, 000. 00 7, 000. 00
40 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
2000. 0000 HR 5. 0000 15. 0000 5. 0000
10, 000. 00 30, 000. 00 10, 000. 00
41 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2, 000. 00 5, 000. 00 2, 000. 00
42 TRAFFI C CONTROL LABOR
3250. 0000 HR 26.5000 33. 0000 29. 0000
86, 125. 00 107, 250. 00 94, 250. 00
43 TRAFFI C CONTROL VEHI CLE
65. 0000 DAY 40. 0000 40. 0000 50. 0000
2, 600. 00 2, 600. 00 3, 250. 00
44 TRAFFI C CONTROL SUPERVI SOR
780. 0000 HR 30. 0000 45. 0000 35. 0000
23, 400. 00 35, 100. 00 27, 300. 00
45 CONSTRUCTI ON SI GNS CLASS A
29. 0000 e 85. 0000 55. 0000 90. 0000
2, 465. 00 1, 595. 00 2,610. 00
OTHER | TEMS
46 SHORI NG OR EXTRA EXCAVATI ON CLASS B
168. 0000 e 10. 0000 6. 0000 30. 0000
1, 680. 00 1, 008. 00 5, 040. 00
47 ADJUST MONUMENT CASE AND COVEF
47.0000 EACH 150. 0000 200. 0000 400. 0000
7, 050. 00 9, 400. 00 18, 800. 00



Bl DS OPENED ON :

)0

AWARDED ON :

Feb 11 1999




DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98B019 REVI SION NO : 1
CONTRACT NO: 005576 REGION NO : 2
VERSI ON NO : 1 WORK ORDER# : OL3056
W CSR 002 e 4TH BIDDER ------- =------ 5TH BIDDER ------
TITLE SR 2 W LDER CONSTRUCTI ON COMPANY OLDCASTLE NORTHWEST, | NC
DECEPTI ON CREEK TO CHELAN COUNTY LI NE 3315 15TH ST 18500 SOUTHCENTER PARKWAY- 9
988019 PO BOX 88050
PROJECT - FEDERAL EVERETT WA 982011900 TUKW LA WA 981382050
COUNTY(S) : CHELAN, KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 7550(
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
48 ADJUST | NLET
20. 0000 EACH 250. 0000 350. 0000 600. 0000
5, 000. 00 7, 000. 00 12, 000. 00
49 ADJUST JUNCTI ON BO»
1. 0000 EACH 200. 0000 350. 0000 1, 000. 0000
200. 00 350. 00 1, 000. 00
50 FORCE ACCOUNT GUARDRAI L REPAI R
EST.
5, 000. 00 5, 000. 00 5, 000. 00
51 FORCE ACCOUNT ROCK EXCAVATI ON FOR UNDERDRAI N SYSTEM
EST.
5, 000. 00 5, 000. 00 5, 000. 00
52 TRAI NI NG
600. 0000 HR 2.0000 25. 0000 3. 0000
1, 200. 00 15, 000. 00 1, 800. 00
53 ROADSI DE CLEANUP
EST.
16, 500. 00 16, 500. 00 16, 500. 00
54 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00
55 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-3.00 -3.00 -3.00
56  CONTRACTOR PROVI DED TEMPORARY POLLUTI ON CONTROL PLAN
L.S.
500. 00 2, 500. 00 500. 00

CONTRACT TOTAL $2, 047, 740. 61 $2, 498, 290. 00 $2, 560, 626. 50



Bl DS OPENED ON :

)0

AWARDED ON :

Feb 11 1999




